



Certified Bid Summary
Richburg Fire Department Substation Driveway

R. Carlisle Roddey Building
 Conference Room
 1476 J.A. Cochran Bypass
 Chester, South Carolina
 RFB NO.: C-0007.35




Friday, March 10, 2017 @ 2:00 PM

Bid Summary Low to High

Rank	Company Name	Base Total	Alternative Total
1	LCI-Lineberger Construction, Inc.	\$46,748.00	\$60,020.00
2	Armstrong Contractors, LLC	\$48,748.48	\$73,298.48

The attached bid tabulations are an accurate summary of the bids received on the subject project. Any discrepancies in unit prices or extended totals have been identified. Based on bid tabulations herein, LCI-Lineberger Construction, Inc. is identified as the lowest responsive bidder.

Certified By: _____ Signature: *[Signature]*
 Witness: _____ Signature: *[Signature]*





DENNIS CORPORATION

ITEM	DESCRIPTION	QTY	UNIT	COMPANY NAME LCI-Lineberger Construction, Inc.			COMPANY NAME Armstrong Contractors, LLC		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
1	Mobilization	1	LS	\$15,000.00	\$15,000.00		\$7,400.00	\$7,400.00	
2	Traffic Control	1	LS	\$4,000.00	\$4,000.00		\$2,999.00	\$2,999.00	
3	Maintenance Stone	10	TON	\$50.00	\$500.00		\$75.00	\$750.00	
4	4" Black Base Type A	58	TON	\$111.00	\$6,438.00		\$175.00	\$10,150.00	
5	4" Asphalt Binder Type B	58	TON	\$120.00	\$6,960.00		\$175.00	\$10,150.00	
6	2" Asphalt Surface Type B	30	TON	\$163.00	\$4,890.00		\$180.00	\$5,400.00	
7	18" Reinforced Concrete Pipe (RCP)	68	LF	\$95.00	* \$6,080.00-\$6,460.00		\$94.11	\$6,399.48	
8	Catch Basin Type 1 (SCDOT #719-001-04)	1	EA	\$2,500.00	\$2,500.00		\$5,500.00	\$5,500.00	
				TOTAL BASE BID	\$51,278.00-\$46,748.00		TOTAL BASE BID	\$62,249.00-\$48,748.48	

ITEM	DESCRIPTION	QTY	UNIT	COMPANY NAME LCI-Lineberger Construction, Inc.			COMPANY NAME Armstrong Contractors, LLC		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
1	Mobilization	1	LS	\$15,000.00	\$15,000.00		\$7,400.00	\$7,400.00	
2	Traffic Control	1	LS	\$4,000.00	\$4,000.00		\$2,999.00	\$2,999.00	
3	Maintenance Stone	10	TON	\$50.00	\$500.00		\$75.00	\$750.00	
4	8" 4000 PSI Concrete with Fiber	9.59	CY	\$450.00	\$4,050-\$26,550		\$750.00	\$6,750.00 \$44,250.00	
5	4" Stone Base	60	TON	\$83.50	\$5,010.00		\$100.00	* \$5,500.00-\$6,000.00	
6	18" Reinforced Concrete Pipe (RCP)	68	LF	\$95.00	* \$6,080.00-\$6,460.00		\$94.11	\$6,399.48	
7	Catch Basin Type 1 (SCDOT #719-001-04)	1	EA	\$2,500.00	\$2,500.00		\$5,500.00	\$5,500.00	
				TOTAL ALTERNATIVE BID	\$37,440.00-\$60,020.00		TOTAL ALTERNATIVE BID	\$45,249.00-\$73,298.48	

* Both contractors made mathematical errors.
 Due to the contractor's mistakes, Dennis Corporation has made necessary adjustments to show the contractor's corrected bid.